AG Contract No. KRS8 1356TRN

ADOQT ECS File: JPA 88-102

Project: G1050 756C

Section: SR-87 @ Green Valley Parkway ESP Improvements

INTERGOVERNMENTAL AGREEMENT
BETWEEN
THE STATE OF ARIZONA
AND
THE TOWN

zm’so
THIS AGREEMENT is entered into /;: /év//ff . 1998,

pursuant to Arizona Revised Statutes, Seclions {1-951 througt 11-954, as amended, between the
STATE OF ARIZONA, acting by and through its DEPARTMENT OF TRANSPORTATION (lthe "State")
and the TOWN OF PAYSON, acting by and through its MAYOR and TOWN COUNCIL (the "Town")

. RECITALS

1. The State is empowered by Arizona Revised Statules Section 28-401 1o enter into this
agreement and has by resolution, a copy of which is attached hereto and made a part hereof, resolved to
enter into this agreement and has delegated to the undersigned the authorily to execute this agreement
on behalf of the Stale.

2. The Town is empowered by Arizona Revised Statutes Section 41-1513 and 28-1895 el seq
{o enter into this agreement and has by resolution, a copy of which is attached hereto and made a part
hereof, resolved 1o enter into this agreement and has authorized the undersigned 1o execute this
agreement on behalf of the Town.

3 The Town has requested Economic Strength Project (ESP) funds in the amount of
$143,230.00; the Arizona Department of Commerce and the Economic Development Commission have
recommended the approval of such funds for the Town, and the Transportation Board has approved the
funding, for the construction of improvements to SR-87 at Green Valley Parkway, to provide improved
access, and aid in the retention and development of local business, hereinafter referred to as the Project

THEREFORE, in consideration of the mutual agreements expressed herein, it is agreed as follows:

NO__ 22 Eda Z |




Page 2 JPA 98-102

I, SCOPE
1. The Town will:

a Insure the additional commitment of 55 24% of the total estimated Project cost, or
$176,800.00, whichever is more, from the Town or olher sources (not including ESP funds) to the
Project. Accomplish construction of the Project by public bidding, in strict compliance with State
procurement laws, rules and regulations  Upon completion, approve and accept the Project on behalf of
the Town and provide mainienance

b. No more often than monthly, invoice the Stale for ESP funds (Arizona Department of
Commerce, ATTN: Finance and Administration Division, ESP Program Direclor, 3800 N. Centrai
Avenue, Suite 1500, Phoenix, AZ 85012), in an amount not o exceed $143,230.00.

c. Provide the State a copy of the executed Project contract(s), and draw down and expend
the State ESP funds no later than six (6) months after ine effective date of this agreement. Provide the
State delailed written reports of all ESP fund expendilures, supported by invoices, receipts or other
suitable and appropriate documentation, and a final accounting report no later than thitty (30) days after
ESP funds are fully expended.

d Reimburse the State any funds received from the State under this agreement which are
not specifically and directly expended in compliance with the ESP grant application, which is attached
hereto and made a part hereof, and are subsequently disallowed by the State

e. Provide the State (Arizona Department of Commerce, ATTN: Finance and Administration
Division, ESP Program Director, 3800 N Central Avenue, Suite 1500, Phoenix, AZ 85012) with quarterly
Project status reports, and one year afler completion of the Project, a written Economic Impact Report
detailing the direct and indirect irmpact of the Project, to include jobs created, jobs retained and related
data.

2. The State will:
Within thirly (30) days after receipt and approval of the ESP contract(s) and subsequent
monthly progress payment invoices, reimburse the Town for work completed on the Project funds in an

amount not to exceed $143,230.00.

. MISCELLANEOUS PROVISIONS

1. The only interest of the Department of Transportation in the Project is to convey economic
sirength pass through funds for the use and benefit of the Town by reason of state law under which funds
for the Project are authorized to be expended.

2. The Town agrees to indemnify and save harmiess the State, or any of it's deparimenis,
agencies, officers or employees, from and against all loss, expense, damage or claim of any naliure
whatsoever which is caused by any activity, condition or event arising out of the performance or non-
performance by the Stale of any of the provisions of this agreement.

3. The iotal amount of ESP funds expended under this agreement shall not exceed 44 76% of
ihe lotal Project cosl. Should the Project not be completed, be partially completed, or be completed at a
lower cost than the advanced amount, or for any other reason should any of these ESP funds not be
expended, a proportionate amount of the funds provided under this agreement shall be reimbursed {o the
State. '
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4. This agreement shall remain in force and effect untit completion of said Project,
reimbursement and subsequent repors; provided, however, that this agreement, excepl any provisions
herein for maintenance, which shall be perpetual, may be cancelled at any time prior to the award of a
construction contract, upon thirty (30) days written notice to the other party. Further, this agreement may
be lerminaied and the ESP grant cancelled by the State if the Town, in the opinion of and by aclion of
the Transportation Board, fails to pursue due diligence on the Project or in the performance of any of the
terms of this agreement

5. This agreement shall become effective upon filing with the Secretary of State.

6. This agreement may be cancelled in accerdance with Arizona Revised Statules Seclion 38-
511 as regards conflicts of interest on behalf of State employees.

7. The provisions of Arizona Revised Stalutes Seclion 35-214 pertaining 1o § year records
retention by the Town and audil by the State are applicable to this contract

8. in the event of any coniroversy which may arise out of this agreement, the parlies herelo
agree to abide by required arbitration as is set forth in Arizona Revised Stalutes Section 12-1518.

9. All notices or demands upon any parly to this agreement, except as otherwise specified
herein, shall be in writing and shall be delivered in person or sent by mail addressed as follows:

Arizona Depariment of Transportation
Joint Project Administration

205 Sowth 17 Avenue, Mail Drop 616E
Phoenix, AZ 85007

Town of Payson

Town Manager

303 N Beeline Highway
Payson, AZ 85541

10. Altached hereto and incorporated herein is the written determination of each parly's legal
counsel that the parties are authorized under the laws of this state to enter into this agreement and that
ihe agreement is in proper form.

IN WITNESS WHEREOF, the parties have executed {his agreement the day and year first above written.

TOWN OF PAYSON STATE OF ARIZONA
Department of Transportation

Byw B@ m’/ id/L/
VERN STIFFLER KLAGGE, Ditgctor
Mayor Transportation Planning

ATTEST:

) S
LINDA J. Fos;zh
Town Cierk
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RESOLUTION

BE IT RESOLVED on this 22nd day of June 1998, that I, the
undersigned MARY E. PETERS, as Director of the Arizona Department
of Transportation, have determined that it is in the best
interests of the State of Arizona that the Department of
Transportaticn, acting by and through the Intermodal
Transportation Division, to enter into an agreement with the Town
of Payson for the purpose of defining responsibilities for the
design, construction and maintenance of improvements to SR-87 at
Green Valley Parkway in the Town,

Therefore, authorization is hereby granted to draft said
agreement which, upon completion, shall be submitted to the
Director of Transportation Planningefor approval and execution.

DAVID ALLOCCO, Manager
Engineering Technical Group
for Mary E. Peters, Director



RESOLUTION NO. _1300

A RESOLUTION OF THE MAYOR AND COMMON COUNCIL OF
THE TOWN OF PAYSON, ARIZONA, APPROVING AN
INTERGOVERNMENTAL AGREEMENT BETWEEN THE STATE OF
ARIZONA AND THE TOWN OF PAYSON FOR ECONOMIC
STRENGTH PROJECT FUNDS IN THE AMOUNT OF $143,230.00
AND AUTHORIZING THE MAYOR TO EXECUTE THE SAME.

WHEREAS, the Town of Payson has sought and received an economic strength
(ESP) grant in the amount of $143,230.00; and

WHEREAS, such grant will provide for the construction of improvements to
State Route 87 at McLane Road and provide improved access at such juncture, while
aiding in the retention and development of local business; and

WHEREAS, to consummate such grant and provide for the receipt of grant funds
it is necessary to enter into an intergovernmental agreement between the State of
Arizona and the Town of Payson,

NOW, THEREFORE, THE MAYOR AND COMMON COUNCIL OF THE
TOWN OF PAYSON, ARIZONA, DO HEREBY RESOLVE AS FOLLOWS:

Section 1.  That the intergovernmental agreement between the State of Arizona and
the Town of Payson for AG Contract No. KR98 1356TRN, project G1050 75C, ADOT
ECS File: JPA 98-102, be and is hereby approved. A copy of said agreement is attached
hereto, marked exhibit A and incorporated herein by this reference as though set forth
in full at this point.

Section 2.  That Vernon M. Stiffler, Mayor of the Town of Payson, be and is hereby
authorized to execute said intergovernmental agreement.

Section 3. That the Town of Payson be and is hereby authorized to perform such
other and further acts as are necessary or appropriate for carrying out the intent and
purposes of said intergovernmental agreement.

PASSED AND ADOPTED BY THE MAYOR AND COMMON COUNCIL
OF THE TOWN OF PAYSON this 2.2/ day of ___( Juulor , 1998, by
the following vote: V4

AYES 7 NOES ¢  ABSTENTIONS ¢ ABSENT &

JL2 3 '98 hem Mo 1. C
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APPROVAL OF THE PAYSON TOWN ATTORNEY

i have reviewed the above referenced proposed
intergovernmental agreement, between the DEPARTMENT GF
TREMSPORTATION, HIGHWAYS DIVISION and the TOWN OF PAYSON and
declare this agreement to be in proper form and within the powers

and authority granted to the Town under the laws of the State of

Arizona.

DATED this Z/ ’f day of % , 1998,
W A

Town Attorney




ECONOMIC STRENGTH PROJECTS
REQUEST FOR PROPOSAL
FY 1998 - ROUND 2
January 23, 1998

APPLICATION FORM

NOTE: Additional information may be provided in attachments. Be sure to clearly reference and
mark such additions and attachments.

1.

NAME, ADDRESS, AND COUNTY OF APPLICANT(S):

Town of Payson, Gila County, Arizona
303 North Beeline Highway, Payson, Arizona 85541

TYPE OF ORGANIZATION OF APPLICANT: (Check one)

a) __X__ lLocal Government only

b) _____ Private Non Profit / Local Government Joint Application:
Name of Non Profit Agencies Invoived:
Tonto Apache Tribe, Payson Economic Development Corporation,
Payson Chamber of Commerce, Payson Pro Rodeo Commitiee
Name of Local Govermnment Involved:
Town of Payson, Arizona
Describe the function or purpose of applicant organization.
The Town of Payson is a municipal corporation incorporated in 1873. The function of

the Town is to provide local government services as authorized by laws of the State of
Arizona, ordinances and resolutions of the Town Council.

Name, address, and phone number of contact person(s).

Richard Underkofler, Town Manager
303 North Beeline Highway, Payson, Arizona 85541
Phone: (520) 474-5242 Ex. 262

Describe the private sector project or activity for which the related ESP funding is
requested,

ESP funding will enable road access to a new eighty (80) room Marriott Fairfield Hotel.

Describe the Economic Strength Project for which funding is requested. Describe how the
ESP project supports/relates to the private sector project described in #5 above.

This project will provide deceleration and tuming lanes, traffic signal modifications and

a paved road to enable safer access to the new hotel site from State Route 87
according to standards prescribed by the Arizona Department of Transportation

1 3/5/88



Describe how the private sector project fits into the community's overall economic
development efforts.

Payson needs more hotel and motel rooms to accommodate an increasing number of
tourists coming to town. When State Route 87 is completely widened to four lanes
within the next few years, Payson will be the closest, prettiest, coolest and most
convenient mountain retreat destination for over three million people living just an hour
away in the Phoenix Metropolitan Area. If more tourists can be accommodated in town,
sales of existing businesses will increase, new commerce will develop and the town will
receive more sales tax revenue.

Describe how the supporting ESP project fits into the Community's overall economic
development efforts.

In addition to providing access to the new Marriott Fairfield Hotel, the ESF project will:

« Enable access to a 36 acre site designated for a new Payson Event Center to host
rodeos, equestrian events, conference and trade shows, swap meets, concerts, arts
& crafts festivals, specialty shows (automobile, circus & camival events) and other
community cultural and recreational activities;

« Implement a construction phase of plans for Green Valley Parkway, a west Payson
by-pass route to help alleviate traffic congestion problems on State Route 87;

» Enable a realignment of South Mcl.ane Road by the Marriott Fairfield Hotel to more
safely route traffic through a signalized intersection at State Route 87,

e Provide access to 15 acres of land the Tonto Apache Tribe is acquiring in an
exchange from the Forest Service south of the Event Center site for commercial
development; and,

« Provide access for other private economic development projects north and west of
the Event Center site. For example, the Marriott Fairfield investors intend to build
200 condominium residential units on the remainder of the land they are acquiring.
And, another development group intends to develop a “Rawhide” type commercial
project west of the Event Center site on land the Ammstrong Family is acquiring from
the Forest Service in the Payson IV Land Exchange.

How will ongoing maintenance and repair be provided for the ESP project after
construction/improvement?

Ongoing maintenance and repair of the road improvements to be assisted by this ESP
grant will be assumed by the Arizona Department of Transportation for that portion
within the State Route 87 right-of-way; and, by the Town of Payson for that portion of
Green Valley Parkway extending west of the SR 87 right-of-way.
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10. Description of ESP project. (Check one)

a) This is an existing roadway.
b) This is a new roadway.

c) . This Is a bridge.

d) This is an underpass.

e) _X__ Other

Turning lanes and signal modifications on existing roadway (State Route 87) and
extension of new paved roadway (Green Valley Parkway) into the project site.

11, Where is the private sector project located that is supported by this ESP project?

The new Marriott Fairfield Hotel will be located on a 20 acre site west of State Route 87
and the Tonto Apache Tribe’s Mazatazal Casino.

12 Where is the ESP project located? (Note: Attach site map(s) to the application.)

a. In the community:

At the intersection of State Route 87 and Green Valley Parkway (a new road), near
the southem boundary of the Town of Payson

b. In relation to the related private sector project:

Approximately 2,000 LF North of Green Valley Parkway, West of State Route 87

c. in what legisiative district:

State Legislative District #4

13. What is the length (in feet/miles) of the ESP project?

ADOT SR 87 Section: 1,360 L.F.
Green Valley Parkway Section: 1,190 L.F.

14. What is the width (in feet) of the ESP project?

ADOT SR 87 Section: 14 LF.
Green Valley Parkway Section: 24 LF.

In the jobs section below (Q15 - Q17), applicants must provide employment- and wage-related
information for the private sector employers (existing or new ) which the ESP fund is supporting.
if these projects do not generate certain categories of jobs (job creation, job retention or
seasonal jobs), those sections should be left blank.

15, JOB CREATION
a. Construction Phase

Does your project create any public or private construction jobs?
Yes — ——X
No ——
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If yes, complete the following; otherwise go to Q15.b.

(1) Number of construction jobs directly created by private sector 50
Number of days or months the construction jobs would last - § months —-
Average hourly wages o $ 15,00 -—

(2) Number of construction jobs directly created by ESP project 20
Average number of days or months the construction jobs would last  — 2 months -—-
Average hourly wages — $12.00 -—-

Note: List and provide the above information for each emplioyer included in or supported by your
ESP application.

The employer for the construction phase of the private sector project will be Payson
Fairfield, L.L.C., a corporation organized to acquire land and construct the hotel. See an
attached exhibit from Howard Fisher, a principal of this corporation documenting the
economic attributes of this project. The employer for the construction phase of the ESP
project will be selected by a competitive procedure after an ESP grant is awarded and bids
are solicited for the project. The number of construction jobs created by the ESP Project,
the number of days the jobs would last and the average hourly wages are estimates of
LaRon Garrett, P.E., Payson Town Engineer.

b. Operation Phase

(1) Number of full-time permanent direct jobs created (in 2 years) e 43 FTE weere
Average hourly wages $10.00 10 514.00

(2) Number of part-time permanent direct jobs created (in 2 years) e R
Average number of hours per week —em 15 Hours --
Average hourly wages e 310 .00

Note: List and provide the above information for each employer included in or supported by your
ESP application.

The new hotel will create 40 full time equivalent jobs for 12 months at an average wage
rate of $10.00 per hour. The hotel will be operated by Marriott Hotels via management
agreement with Payson Fairfield, L.L.C. See the attached exhibit from Howard Fisher.

The new Payson Event Center is expected to create 3 full time jobs for 12 months at an
average wage rate of $14.00 per hour. In addition, 4 part-time year around jobs will be
created at the Center at an average wage rate of $10.00 per hour. See an attached exhibit

from Barry Cardinael, Project Development Director, for economic atiributes of the new
Payson Event Center Project.

16. JOB RETENTION

Payson's economy has been “booming” over recent years, primarily in the home building
construction sector to serve population growth of persons moving to the area for retirement
and a “small town” quality of life. Job loss is not perceived to be a threat for the short term.
Rather, this project will further diversify the area’s economic base with tourism related jobs
and enhance the quality of life by providing a facility for cultural and recreational events.
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17. SEASONAL JOBS

If seasonal jobs are a significant part of the operation of private businesses for which you have applied
for ESP, complete the following. Otherwise, go to question 18.

18.

19,

a. Number of seasonal jobs created B
Average number of days per year 30 Week-Ends
Average hourly wages — 5800 —

b. Number of seasonal jobs retained N/A
Average number of days per year N/A
Average hourly wages N/A

¢. Further Clarifications

(1)- Are the seasonal jobs created or retained for one year, or wouid they be occurring on an on-

going hasis year after year? -—— Qn-Going

Note: List and provide the above information for each employer inciuded in or supported
by your ESP application.

The Payson Event Center will create opporiunities for recurring seasonal employment.
Minimum projections for “week-end” events and necessary part-time help for staging of
such events are another 6 jobs for about 30 week-end special events, working an average
of 12 hours each at an average wage of $9.00 per hour.

Capital Investment.

a) What kind of new, additional capital investment will be made by the private secior
business or industry assisted by this ESP project? (Building, equipment, etc. at this
site).

Payson Fairfield investors are pledging $6 million to acquire the land, construct the
hotel and subsequent residential housing projects.

b) What is the purpose and dollar value of the new, additional capital investment that will
be made by the private sector business or industry assisted hy this ESP project?

$ 3,000,000 for Hotel Design and Construction

$ 2,400,000 for Design and Construction of 200 Residential Condominium Units
$ 300,000 for Realignment of South McLane Road

$ 300,000 for Land Acquisition

$ 6,000,000 Total

Cost/Benefit Calculation

What is the likelihood that benefit resulting from the project will exceed the costs of the project?
Show detail of cost/benefit analysis used to determine the net benefits of this project.

The ESP grant investment sought for this project is now $153,230; reduced from the
$175,230 sought last year during the Round 98-1 Request for Proposals.

The total public sector investment, including the ESP grant, would be $325,030.
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The cost of the ESP Grant compared to direct economic benefits of the project are
estimated as follows (see attached exhibits for documentation of these values):

Construction Phase

H(Ratio: $153,230 10:$6,770,030).

Value'of Construction Expendituirs

Value of Private Expenditures by Payson Fairfie $ 6,000,000
Value of ESP Project 320,030
Value of Public Expenditures for Rodeo Arena 50,000
Value of Private Contributions for Rodeo Arena 400,000

Total Direct Construction Value $ 6,770,030

Valiie'of Constiuction Jobs Ratiof$153,230 t0:$1,036,800)

Hotel Project: 50 FTE Jobs for 32 weeks @ $15.00/Hour 860,000

ESP Project: 20 FTE Jobs for 8 weeks @ $12.00/Hour 76,800
Total Payroli Aliocable to Construction Phase 31,036,800

Operation Phase

Rio; §153,2306 $1:600,000)

Annual Sales of Hotel 1,400,000

Annual Sales of Event Center 200.000

Total Gross Sales Allocable to Froject $ 1,600,000

Valie of obs Created: i . Ratio::$153,230 to $870,000)

Hotel: 40 FTE Jobs for 52 weeks @ $10.00/Hour 832,000
Event Center;

3 Full-time Jobs for 52 weeks @ $14.00/Hour 87,360

4 Part-time Jobs (15 hours / week @ $10.00/Hour x 52 weeks) 31,200

6 Seasonal Jobs (30 weekends @ $9.00/Hour x 12 Hours) 19,440

Total Payroll Allocable to Operation Phase $ 870,000

Ratio}$153,230 10 $236,000);

nnual‘Taxes{o'be Derived from Proje

Sales Taxes @ 8% of Gross Sales of Hotel & Event Center 128,000
Property Taxes of Hotel @ 13.6214 mills per $100 71,000
Town Bed Tax from Hotel @ $1.00 per night 23,000
State Income Taxes from Hotel 14,000

Total Annuai Tax Revenue from Project $ 236,000

Note: This analysis excludes values for subsequent construction phases of Event
Center Development and indirect economic benefits allocable to the project. Barmy
Cardinael, Payson Event Center Project Development Director, estimates the Event
Center will attract 18,750 new tourists per year who will spend (on average) $50 per
person while in Payson,
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20,

21,

23.
24,
25,

26,

27.

What community(ies) will benefit from this project? How will each listed community benefit?

Payson with a current population of about 12,500 persons is the largest community and
primary hub for education, health care, retail, professional and govemmental services
for a market area of approximately 36,000 persons, collectively called “The Rim
Country”. Other unincorporated residential communities within the market area include,
Pine, Strawberry, East Verde Estates, Mesa del Caballo, Whispering Pines, Star
Valley, Kohl's Ranch, Christopher Creek, Round Valley and Ox Bow Estates. All
communities of “The Rim Country’ are mutually dependent upon each other for
economic growth and prosperity. If Payson is able to enhance its tourism industry by
attraction of visitors from the Phoenix’Mesa Metropolitan Area, other communities of
“The Rim Country” will indirectly benefit.

List the names of local economic development organizations, and a contact person for each,
which are involved with this private sector project. Attach documentation (letters of support,
etc.) showing the involvement and level of support of each organization.

Howard Fisher, Principal, Payson Fairfield, L.L.C., 802-661-7440
Tonto Apache Tribe, Vivian Burdette, Tribal Chairperson, 520-474-5000
Payson Economic Development Corporation, Cliff Potts, President, 520-474-2337
Payson Chamber of Commerce, Tori Ferrari, Manager, 520-474-4515
Payson Pro Rodeo Committee, Bill Armstrong, Chairman, 520-474-9440

What is the {otal cost of the entire project? $6,770,030
What is the total cost of the ESP portion of the project? $320,030
Complete and attach the Budget Detail Schedule (Attachment A).

Complete and attach the Sources and Uses Schedule (Attachment B).

Of the total ESP project cost listed in #23 above, how much financial assistance
are you requesting from the Economic Strength Projects Fund? $153,230

List the sources and amounts of matching funds (both private and public) that will be a part
of the total direct ESP project cost.

a) Public Funds:

(1) Name of public entity contributing the match. Amount
Town of Payson $121,800
(2) Cash match contributed to the project.
- Source (general fund, grants, HURF, etc)) Amount
Town of Payson, HURF Funds $26,600

(3) In-kind match contribuled to the project.
- Type of match (force account labor,

construction management, malerials, elc)) Amount
Town of Payson, ROW Dedication $95,200
Total 5121,800
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B)

28.

28.

Private Sector funds:
Name of private sector company(ies) contributing

matching funds to the ESP project, (if any) Amount

APEX Land Survey, Inc. $20,000

ASL Consulting Engineers 25,000
Total 345,000

Local utilily or other infrastructure expenditures:

a) What indirect local public utility or other infrastructure expenditures will need to be made
in connection with (1) the private sector project, and (2) the ESP project? For example,
expansion of water or waste water treatrnent facilities due to demands of the new
business which the ESP project is assisting; extension of utility lines, major drainage
improvements, etc.).

(1} Private Sector Project. Mclane Road will need to be realigned and widened from
the site of the new hotel to Green Valley Parkway. [n connection with this project, the
existing hazardous intersection of McLane Road at State Route 87 will be closed.
Water, sewer, electric, gas, telephone and cable television will need to be extended to
the hotel site.

(2) ESP Project. The ESP Project is a major infrastructure project necessary to provide
access to the new hotel and the new Payson Event Center. This project wili provide
deceleration and tuming lanes, traffic signal modifications and a paved road to enable
safer access from State Route 87.

How will the infrastructure expenditures listed in #28 above be funded?
(1) Private Sector Project. Infrastructure expenditures for the hotel project, including

$300,000 for realignment of McLane Road from Green Valley Parkway to the hotel site,
will be financed by private capital pledged by Payson Fairfield Investors.

(2) ESP Project. Infrastructure for the ESP Project would be financed by the Town of
Payson ($121,800), donated services of local survey and engineering firms ($45,000)
and the state ESP Grant ($153,230).

(3) Payson Event Center Project:

Public Sector Sources ($50.000). The Town of Payson has pledged $50,000 (in
addition to cash and right-of-way pledged to the ESP project) for new stock fencing, a
water main extension, labor, fuel and equipment to prepare the rodeo arena site.

Volunteer and Private Sector Sources ($400,000). Arizona Public Service Company,
U.S. West, Broken Bow Gas Company and the Northermn Gila County Sanitary District
have pledged to donate labor, material and equipment needed for the other utility
extensions to the site of the Event Center. Volunteer and private sector contributions
are valued at $200,000 to date for clearing, grubbing and grading of the site. Another
$200,000 is the estimated value of work yet to be done for utility extensions, fencing,
lighting, bleachers and other site work for the Event Center.

B 3/5/98



30.

31(a).

31(b).

32.

33

34.

How soon after receiving approval of your ESP proposal could you begin construction on:
{a) The private sector project? (e.g., days, months) 6 Months
(b) The ESP project? (e.g., days, months) 3 Months

How long will the private sector project take to complete from start to finish?
{e.g., days, months) 8 Months

How long will the ESP project take to complete from start to finish?
fe.q., days, months) 2 Months

List below the major milestone activities to be completed in the project and the time schedules
for each. Note: Include the construction dates and purchase dates of the capital investments of

the private sector.,

The ESP Project is scheduled to be offered for competitive bids in June, 1998 or within
3 months after a grant offer. The contraction contract would be awarded in July and
substantially complete by September, 1998,

ACTIVITY START DATE END DATE
Engineering Plans & Specs 01/15/97 (03/30/98
Event Center Site Clearing & Grubbing 05/01/97 07/30/97
Hotel Project Rezoning Approval 05/16/97 01/15/98
Center Site Grading & Subgrade Preparation 08/01/37 (4/30/98
Certification of Water Supply for Hotel Project 01/15/98 05/22/98
Authorize ESP Grant Offer & Agreement 05/22/98
Advertise for ESP Project Bids 06/01/98 06/25/98
Award ESP Construction Contract 07/08/98
Utility Extensions 07/01/98 09/30/98
ESP Project Construction 07/30/98 09/30/88
Holel AJE Plans & Specifications 01/15/98 09/30/88
Event Center Parking Lots & Onsite Roads 04/01/98 04/30/89
Hote! Project Construction 10/01/98 05/30/99

Is there any oppaosition to either the private sector project or the ESP project? If so, from
whom and what is the nature of the opposition?

Several years ago, some business interests favored a rodeo grounds site north of
Payson fearing the site south of town would intercept some of their traffic. No
opposition has been voiced to the south side site now for several years. Nor, has there
been any opposition to the hotel project or the ESP project.

Is project located in No  Disadvantaged area of state?

Yes Rural area of state?
Yes Enterprise Zone area of state?
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335,

38.

Has this applying entity ever recelved any previous ESP grant funds.

NO X YES DATE RECEIVED:

AMOUNT RECEIVED: § N/A
(List if more than one.)

Note: IMPORTANT!! If yes, UPDATE PERMANENT JOBS,
DIRECTLY CREATED AND/OR RETAINED, FOR EACH
GRANT LISTED.

Certification:

| certify that this project is compatible with other transporiation facilities and conforms to all
applicable construction and engineering standards.

4.5
NAME: LaRon Garrett, P.E. DATE: _,3-5-28 &
TITLE: Payson Town Engineer
Phone (520) 474-5242 Ex. 283

SEGNATURE:% W /pﬂ,ﬁ"

NAME OF CONTACT PERSON: Richéﬁ Underkofler, Payson Town Manager

SIGNATURE. / 4>1, J

/{5’,’

cdo \ded 4 4 N
L0 N
TELEPHONE NUMBE (520) 474-5242 Ex. 262
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ATTACHMENT B

SOURCES AND USES STATEMENT
USES:

Private Sector Related
1. Site Acquisition (vacant land)
2 New Hotel Construction
3. Residential Condominium Unit Construction
4 Mcl.ane Road Realignment
Sub Total

Public Sector Related

1. Total ESP project improvements
(Grand Total of Total Activity Costs in Attachment A
and ltem 23 in the Application)

2. L.ocal Public Sector Improvements
Town cash contributions for new stock fencing,
water main extension, labor, fuel and equipment
to prepare the Payson Event Center site

3. Volunteer and Private Sector Contributions for
clearing, grubbing and grading, utility extensions,
fencing, lighting, bleachers and other
site work for the Payson Event Center

Sub Total

Total Uses

SOURCES:

Private sector project investment  ((item 18 b) Total))
Local public sector (direct project related)

Economic Strength Projects Fund (State funds) (item 26)
ESP match

(2) From the public sector ((Hems 27 a){(1)(2) &(3))
(1) From the private sector  ((Item 27 b))

Other: Private Contributions for New Rodeo Arena

Total Sources

$ 300,000
3,000,000
2,400,000

300,000

$ 5,000,000

$ 320,030

$ 50,000

$ 400,000

$ 770,030

$__ 6,770,030__*

$ 6,000,000
50,000
153,230

121,800
45,000
400,000

S 6,770,030__*

* Total Uses (1.C.) must equal Total Sources (il.F.)
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STATE OF ARIZONA TRN Main: (602) 542-1680

Direct: {602) 542-8837
OFFICE OF THE ATTORNEY GENERAL Fax: {602) 542-3646

GRANT WOODS MAIN PHONE : 542-5025
ATTORNEY (GENERAL 1275 WEST WASHINGTON, PHOENIX 85007-2926 TELECOPIEA : 542-4085

INTERGOVERNMENTAL AGREEMENT
DETERMINATION

A.G. Contract No. KR98-1356TRN, an agreement between public agencies, has been
reviewed pursuant to A.R.S. § 11-952, as amended, by the undersigned Assistant Attorney
General who has determined that it is in the proper form and is within the powers and authority
granted to the State of Arizona.

No opinion is expressed as to the authority of the remaining parties, other than the State
or its agencies, to enter into said agreement,

DATE July 30, 1998.

GRANT WOODS
Attorney General

JAMES R. REDPATH
Assistant Attorney General
Transportation Section

JRR:gt/14130

Enc.



